

## **Price Return: Tavistock Multi-Use Wheeled Sports Park Design and Build**

<b>Activity Number</b>	<b>Sub Activity</b>	<b>Description</b>	<b>Cost (£)</b>
<b>1.0</b>	<b>Preliminaries</b>		
	1.1	Consultation and design post tender	
	1.2	Surveys, searches and engineering drawings	
	1.3	Support with Planning Application preparation	
	1.4	Support with fundraising (including events, identifying potential funding opportunities, and providing advice and support with the funding application process)	
<b>2.0</b>	<b>Project Management</b>		
	2.1	Project Management/H&S/CDM Compliance	
<b>3.0</b>	<b>Site works</b>		
	3.1	Mobilisation and site establishment	
	3.2	Provision of site facilities and staff for duration of contract	
	3.3	Removal of existing skatepark facility	
	3.4	Groundworks and Construction	
	3.5	Ancillary items (bins, seating, shelter, lighting)	
<b>4.0</b>	<b>Post installation</b>		
	4.1	Post Installation Inspection Report	
	4.2	Opening event	
<b>5.0</b>	<b>Any other items</b>		
<b>Total (excl VAT)</b>			

